
HARYANA URBAN DEVELOPMENT AUTHORITY 
DIVISION NO.II FARIDABAD 

(www.huda.gov.in ). 
 

TENDER NOTICE 
 

(Under Administrative zone of Administrator HUDA, Faridabad and in HUDA Circle, Faridabad in HUDA DivisionNo.2, 

Faridabad.) 

Sealed tenders percentage rate/ item rate tenders are hereby invited by the Executive Engineer, HUDA,     

Division No.2, Faridabad for and on behalf of Haryana Urban Development Authority from the approved    

Contactors/Firms/Societies registered with HUDA any Govt./ Semi Govt. department like PWD B & R Haryana/ CPWD 

Officer/ M.E.S. /DDA/NDMC/MCD  etc as per  detail given below. The tenders will be received and opened    in the office 

room of Chief Accounts Officer O/o the Administrator, HUDA, Sector-12, Faridabad  in the presence   of the tenderers or 

their authorized agents who may wish to be present at that time. 

 
Sr.No. Name of work. Earnest 

money. 
Time 
period       

Closing Dt. 
of  sale of 
tender 
form.        

Date of 
opening 

of 
tender. 

Price of 
tender 
form. 

1. JOB NO.EE:HUDA DIVN.NO.II FBD. 2009-
10/56. 
Providing and fixing of M.S grill on dividing 
road sector 48 & 49 Faridabad and all other 
works contingent thereto.  

                                     Rs.16.40Lacs. 
 

 
 
 
 
 
Rs.32800/- 

 
 
 
 
 
2 Mths. 

 
 
 
 
 
18.03.10 

 
 
 
 
 
19.03.10 

 
 
 
 
 
Rs.500/- 

 
TERMS & CONDITIONS:-    

1. Full details including the tender documents can be downloaded from the website www.huda.nic.in. in besides 

being available for reference & sale in the office of the undersigned. Intending firms who want to submit the tender 

form after down loading it from the web site of HUDA, he will submit the necessary documents as under:-  

Envelop –A:  Tender document fee in the shape of demand draft, earnest money in the shape of deposit at call, 

bank guarantee, proof of enlistment bid capacity and other proof of machinery if any. An affidavit about the 

authenticity of all documents should also be submitted by the tenderer. 

Envelop-B:  It will consist of two sub envelops (envelop B-I & Envelop-B2) will be put in envelop-B)  

Envelop B-1: Priced conditions. 

Envelop B-2: Rates and information for qualification  

Envelop A&B will be placed in one envelop of bigger size duly marked the name of work and name of contractor 

on that big envelop. All the envelops will be sealed by the contractor before submitted to the tender open 

committee in person by him. Envelop A will be opened . First in case it contents all the documents(tender fees 

draft/earnest money call deposit proof of enlistment etc.) than only the envelop –B(Rate etc.) will be opened in the 

presence  of the tenderer. In case the envelop –A does not contain the tender fess and earnest money drafts than 

the  tender of that contractor will be rejected straight way and no further quarry/correspondence will be 

entertained.  

2. Tender forms are  obtained on cash payment mentioned against each (non-refundable) accompanied with earnest 

money in the shape of Bank drafts/deposits at call duly pledged in the name of the Executive Engineer, HUDA, 

Division No.2, Faridabad.  

3. Telegraphic/ Telephonic tenders will be rejected. 

4. No tender will be issued without depositing the earnest money. 

        5. In case the date of opening of tender is declared as holiday, the tenders will be received & opened at 3.00 P.M. on 

next working day. 



6. Tender will be issued to only those contractors/ firms/societies who submit photocopy of their enlistment/ renewal 

letter of enlistment from the concerned department and provident fund account number/ NOC from RPFC for their 

manpower/staff. 

7. The contractors/firms/societies will have to submit an affidavit with their application for issued of tender forms 

stating that he/she company is   not blacklisted in anywhere in India.  

8. The successful tender will have to get himself enlisted in the relevant category in HUDA after allotment of work.  

9. Sale of tender forms will be stopped 24 hours before the opening of tender. 

10. The Co/Operative Labour and Construction Societies enlisted with PWD./(B&R/Water Supply & 

Sanitation/National Highway in the relevant category works) may purchase the tender form by paying 1% earnest 

money. 

 
 
                    For & on Behalf of 

                            Haryana Urban Development Authority 
 
 

(D.R.Gupta) 
Executive Engineer 
HUDA Division No.2 
Faridabad 

                             Tele.No.0129-2282183 
  E.Mail:HUDA.fbd2@gmail.com  

           
Endst. No.1227-1377    Dated: 26.2.2010. 

 
A copy of the above is forwarded to the following for information and necessary action, please:- 

1. The Chief Engineer, HUDA, Panchkula.  
2. The Addl. Chief Engineer, HUDA, Gurgaon.  
3. The Administrator, HUDA, Faridabad  
4. All the Superintending Engineer’s/All Executive Engineer’s in HUDA. 
5. Chief Accounts Officer, HUDA, Faridabad. 
6. All Sub Divisional Engineer’s in this Division. 
7. All Head of Branches/Record Keeper/Notice Board, 
8. All Contractors/firms/societies registered with HUDA of the approved class. 
 
 
 

                                                 
(D.R.Gupta) 
Executive Engineer 
HUDA Division No.2 
Faridabad  

               
 
Email id: hudatenders@gmail. Com. 
  



 
 HARYANA URBAN DEVELO PMENT AUTHORITY 

 

                            DIVISION NO. 2, FARIDABAD                

         N o t i c e  I n v i t i n g  I t e m  R a t e  Te n d e r s      

 Tenders are hereby invited from the approved contractors / firms/ societies  registered with 

HUDA/ Public Health/ Marketing Board/ M.E.S./ DDA/MCD/ CPWD or any other departments/ 

Boards/ Corporations for the work Providing and fixing of M.S. grill on dividing road  sector-

48 & 49, Faridabad and all other works contingent t hereto:-( details of the Estimate of which 

are given in the schedule). 

                                                                                                                       A/cost Rs.16.40Lacs.   
E/ Money Rs.32800/- 

T / Limit : 2 Months  
2. Tenders will be received by the Tender Receiving Committee / in the office of the Administrator, 

HUDA, Faridabad,  Executive Engineer, Haryana Urban Development Authority Division 
No___2_____ Faridabad at 15.00 hours on 19.3.01 and will be opened by him at the same time 
in the presence of tenderers or their agent who may like to be present. Tenders must be 
delivered in person by the intending contractor or his agent to the Tender committee / Executive                     
Engineer, Haryana Urban Development Authority Division No. ___2_______Faridabad.   
 

3. Earnest money amounting to Rs. 32800/-  in shape of Demand Draft  / Deposit  at call duty 
pledged in favour of Executive Engineer, HUDA, Division No. __2___ Faridabad   payable  at    
any  schedule Banks at  Faridabad  must accompany each tender ,  and  tender is to be in a 
sealed cover subscribed “Tender for the (Name of work at para no.1 above)  
 

4. Tenders should be on prescribed form which can be obtained from the office of the                      
Executive Engineer, Haryana Urban Development Authority Division No. 2______                     
Faridabad or can  be down loaded from the web site of HUDA. The prescribed form contains the 
Conditions of contract to be complied  is also available of HUDA web site .   

5. Further information can be obtained, schedule of quantities, the detailed plans and                    
specifications can be seen at the Divisional Engineer’s office during office hours and on web 
site of HUDA applicant will be required to pay in case Rs.500/- cost of documents for each 
tender form (non-refundable) . In case the tender documents are down loaded from the web 
site  then the above fee will have to be paid in shape of demand draft to be enclosed. In the 
envelop ‘A’ containing tender documents technical bid (for details see condition No.22). 
 

6. Tender should be made at a item rate in the details of  estimate in the estimate in the 
enclosed schedule and the contractor should state the period within which he agrees to 
carry out the work.  
 

7. Each tenderer shall give proof to the entire satisfaction of the Executive Engineer                         
concerned that he has in his possession, Haryana P.W.D. specification, latest        
edition failing which his tender shall be liable to be rejected.  
 

8. The Executive Engineer, Haryana Urban Development Authority Division No……2………           
Faridabad reserves to himself the right of issuing the materials to the contractors as                       
per list enclosed for use on works at the places and rates noted against each plus                             
3% storage charges. The materials are to be issued from stock. The contractor shall                    
be held responsible for obtaining from Haryana Urban Development Authority all such materials 
required for work and for making payment there or by deduction from his                                             
bills at the rates specified.  
 

9. The tenderer shall initial all correction in his tender as regards to item rate time etc. Non - 
compliance with this condition will render the tenderer liable to rejected. 
  

10. The contractor whose tender is accepted will be required to execute a contract deed                           
on   the   prescribed   form  mentioned   in   paragraph  4  above  and  will  be  required  to  
furnish  



 
………………     ………………                  ……………………........ 
Contractor                     Witness                 Executive Engineer  

 
 XEN 

 
a security for the due fulfillment of his contract. This security will consist of deduction                          
of the percent from the monthly payment to be made on account of work done                                      
(The earnest money will be treated as part of the security).  
 

11. The approval of the acceptance of tender will respect with the C.E. / A.C.E. / E.E.                            
HUDA Faridabad who does not bind himself to accept the lowest tender and reserves                                 
to himself the authority to reject any or all of the tenders received without the assignment of any 
reason.   
 

12. If the tenderer modifies or withdraws his tender subsequently to the Executive                                 
Engineer. While on one hand he is liable to be black listed, on the other hand his earnest                 
money shall be forfeited without prejudice to other rights & other remedies available                         
to the Executive Engineer. The rates of the contractors shall remain open for a period                    
of three months from the date of opening of the tenders & if a contractor submits a                           
tender limiting the period of validity to a date earlier, then he shall be liable to be                         
blacklisted and his earnest money shall stand forfeited without prejudice to other                           
rights & remedies to the Executive Engineer.  
 

13. No conditional tenderer should be given, only item rate should be quoted. A conditional tender is 
liable to be rejected outright at the discretion of the accepting authority in the alternative the 
accepting authority may treat the conditions as null and void and make a counter offer to the 
tender to do the work at the premium and rebate quoted by him without the conditions, if tender 
refuses to accept the said counter offer to do the work at the premium or rebate quoted by him 
without the conditions within one week of the said offer having been made by the accepting 
authority,  his earnest money shall stand forfeited & tenderer shall have no claim to the same 
whatsoever.     

14. The contractor (s) shall sign on all pages of the tender form. The signature of the contractors will 
be witnessed by the persons known to the Executive Engineer, HUDA or by any Notary Public. If 
the tender documents are not signed in the manner specified the tenders may be treated as 
invalid and rejected.  
 

15. Tender which is not accompanied with the earnest money / not accompanied with full amount of 
earnest money depicted in the NIT shall not be considered / opened.  
 

16. Tender which is not accompanied with prescribed tender form will not be considered.  
 

17. Rate should be quoted in Hindi or English, otherwise the tender can be rejected.  
 

18. The Successful tednerer shall have to sign an affidavit to the effect that he has no relation or 
connection firm / contractor blacklisted by HUDA / Haryana Govt. / Govt. of India, from time to 
time. The form of affidavit is annexed at page __28__of DNIT.  
 

19. The earnest money deposited for the tender will not be returned to the contractor’s / firm’s till the 
acceptance of Tender or three months, whichever is earlier.  
 

20. In case any contractor who deposits the earnest money for the tender documents and then does 
not submit his tender, the earnest money in that case will be returned only after the acceptance of 
Tender or three months, which ever is later.  
 

21. Sales / Works Tax, and Income Tax will be deducted from the bills of contractor as per the 
instruction of the Govt.  
 

22. Cess @ maximum 2% but not less than 1% of the total cost of construction will be deducted from 
the bills of the contractor as per Govt. instructions issued from time to time and same will be 
transferred in Haryana Building and other construction works welfare fund.  
 
Authority   :  EIC HUDA Panchkula Memo no. 7132 dated 28.5.2007 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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22.       All the tender forms will be put on the web site of HUDA and to follow the procedure given below
 which is to be  incorporated in the tender notices also):- 
 
  
 In case the intending firm wants to submit the tender form after down loading it from the web site of 
HUDA, the contractual agencies will submit the necessary documents as under”=   
 
 
Envelop ‘A’  
 
  Tender documents fee in the shape of demand drafts, earnest money in shape of deposit at 

call, bank guarantee, proof of enlistment, bid capacity and other proofs of machinery, if any as per 

requirements of DNIT etc. an affidavit about the authenticity of all documents be also attached by the tenderer.  

 

Envelop ‘B’  
   
  Envelop ‘B’ shall consist of two-sub envelop as under:- 
 

1. Envelop(priced conditions). 
 
2. Envelop(rates) and information for qualification , if required as per cases/tender. But these 

envelope ‘A’ and ‘B’ shall be placed in another envelope of bigger size clearly marking the 

name of agency and name of work. Envelope ‘B’ will be only opened if the contractual agency 

full fills conditions in envelop’ A’. 

 
23. If any information furnished by the contractual agency is found incorrect at a later date he shall 

be debarred from tendering/ taking up work in HUDA. HDUA services the right to verify the 

particulars furnished by the contractual agency independently.  

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

Earnest Money Rs.32800/-  
 

Item No. Sub Head of estimate  Rate  Unit  

    

 

As per Page - 1  

 

As per N.I.T. Page……1………….to ……..… and plan…….. 

 

 

 

 
 
 
 

 
Divisional Accountant    Dy. Supdt.,     Executive Engineer  
HUDA, Divn. No……2……Faridabad. HUDA Divn. No…2…..Faridabad Haryana Urban Dev.Authority 
          Division No…2…..Faridabad. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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Blank 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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Form – F – 1 
 

HARYANA URBAN DEVELOPMENT AUTHORITY 
 

DIVISION NO…2……….FARIDABAD 
 

ITEM  RATE TENDER  
 

Name of Contractor Sh. / M/s _________________________ 

_________________________________________________ 

_________________________________________________ 

 
Name of work : (As described at page No.1)      Job No. 56 
 
TENDER FEE RS.________500/-____________DEPOSITED VIDE RECEIPT NO. ____________________ 

DATED ________________ 

Signature  
(Dy. Supdt.) 

GENERAL RULES AND DIRECTION FOR THE GUIDANCE OF CON TRACTORS 
 

1. All work proposed for execution by contract will be notified in a shape of “NOTICE” pasted on a 
board hung up in the office duly signed by the Executive Engineer, Haryana Urban Development 
Authority, Division No……2……..Faridabad referred to as Engineer-in-charge. The detailed form 
of “NOTICE INVITING TENDER”  can be seen in the office of Executive Engineer on any working 
day during working hours and available on web site of HUDA. . This form will state the work to be 
carried out, as the date of submitting & opening tenders & the time allowed for carrying out the 
work, also the amount of security to be deposited by the successful tenderer, copies of the 
specification, design & drawings contract schedule of Rate & also a “Schedule percentage of 
Ceiling Premia” by which the rates for various items of the Contract Schedule of rates, shall be 
increased so as to be called the “Ceiling rates”, Further any other documents required in 
connection with the works signed for purpose of identification by the Executive Engineer shall 
also be opened for inspection by the Contractors  in the office of the Executive Engineer during 
office hours.    
 
 

2. In event of the tender being submitted by a firm, it must be signed separately by each member 
thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power of attorney authorizing him to do so.  
 

3. Any person  who submits a tender shall fill up the usual printed form stating item rates page No. 
31 to 41.  
 

 No single tender shall include more than one work, but contractor who wishes to tender for two or 
more works, shall submit separate tenders for each. Tenders shall have the name and number of 
the work to which they refer written outside the envelop, on which they are sealed.  
 

 
 
 
 
 
 
 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
 
 



 
 

XEN 
 
 
 
Note : The above net payments worked out are furthe r subject to the deductions                      

like; Income Tax, Surcharge, Works tax etc. as per Govt. Instructions.                              
The recoveries of all material issued from the HUDA  store shall be made                               
from the bills.  

4. The tender Receiving Committee or its authorized assistant will open tenders in the presence of 
intending contractors or their authorized agents who may like to be present at that time, and will 
enter the rate of all tenders. In the event of a tender being accepted, a receipt for the earnest 
money forwarded there with shall be given to the contractor. In the event of tender being rejected, 
the earnest money forwarded with such unaccepted tender shall be returned to the contractor.   
 

5. The Executive Engineer shall have the right of rejecting all or & any of the tender without 
assigning any reason.  
 

6. The Haryana Urban Development Authority may refuse or suspend payments on accounts of a 
work, when executed by firm or by contractors described in their tender as a firm unless receipts 
are signed by all the partners, or one of the partners, or some other person produces written 
authority enabling him to give official receipts on behalf of the firm.  
 

7. The receipts of an Divisional accountant or Dy. Supdt. for any money paid by the contractor will 
not be considered as any acknowledgment of payment to the Executive Engineer & the contractor 
shall be responsible for seeing that he procures a receipts, duly signed by an authorized person.  
 

8. The memorandum of work tendered for & the memorandum of materials to be supplied by the 
Haryana Urban Development Authority & their issue rates shall be filled in & completed in the 
office of the Executive Engineer before the tender is issued. If a form is issued to an intending 
tenderer without having been so filled in & completed, he shall request the office to have this 
done before he shall request the office to have this done before he completes & delivers the 
tender.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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TENDER FOR WORKS  
 

I / We hereby tender for the execution, for the Haryana Urban Development Authority for the work, 
specified in the underwritten memorandum within the time specified in such memorandum.  

 
 

at  
 
 
 

 Rate to be quoted in attached schedule at 
page No……  

 (In figures)   (In Words)  

Item rate the Ceiling Rates worked out as per the Contract Schedule of Rates and the Schedule of Ceiling 
Premia Road with amended Rule in accordance all respects with the specification, drawings and instructions in 
writing referred to in amended Rule thereof & in Clause II of the annexed conditions & with such materials as 
are provided for & by Engineer –in-charge in all other respects in accordance with conditions so far as 
applicable.  
 

Rates shall be entered in words and figures (both) only in this space. In the event of variation of rate in 
words &  figures, tender may be rejected or otherwise the lower or the lowest value only be considered.   
 

MEMORANDUM  
 

(a) General Description  
 

: _As per page -1________________ 

  
 

: _______________________ 

(b) Estimated Cost 
 

: Rs._16.40Lacs ._ ________________ 

(c) Earnest Money (@2% of estimated cost) 
 

: Rs. __32800/-________________ 

(d) Security deposit (including earnest money) 
 

: @5%__82000/- 

(e) Percentage if any to be deducted from bills  
 

:  5% including earnest money 

(f) Time allowed for the work from date of written 
order ot commence  

:  __2 _(Two)_________ months 

 
In case this tender is accepted I /We hereby agree to abide by & fulfill all terms & provision of the said 

conditions of contract annexed here to as applicable, or in default to pay to the Haryana Urban Development 
Authority or its successor in office, the sums of money mentioned in the said conditions.  

 
The sum of Rs. …32800/-…Deposited vide Haryana Urban Development Authority Receipt 

No……………………..dated…………………….as earnest money, the full value of which is to be absolutely 
forfeited to the Haryana Urban Development Authority or its successor without prejudice to any other rights or 
remedies. Should I/We fall to commence the work specified in the above memorandum the said sum of 
Rs…5% shall be retained by the Haryana Urban Development Authority on account of the security deposit 
specified in clause 1 of the said conditions of contract. Should I/We withdraw or modify the tender after the 
date of opening of tender, my / our earnest money will shall stand forfeited to the Haryana Urban Development 
Authority.   
 

Witness  
        Sign. of the Contractor  

        Address 

        Date _______________ 

The above tender is hereby accepted by me on behalf of Haryana Urban Development Authority.  

Dated : ……………….. 

Executive Engineer  
HUDA , Division No……2……, Faridabad.  

      
………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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CONDITIONS OF CONTRACT  
 
 

Clause 1  Security Deposit. This will be the same percentage as that in the tender at                    
(d) of Pre-page :  The person / persons whose tender may be accepted (hereinafter called 
contractor) shall deposit an amount equal to five percent of the estimated cost of the work 
with the Executive Engineer (Earnest Money shall be accounted for as per memorandum) 
within 10 day of the acceptance of the tender by way of security deposit. In case of a 
default, the earnest money already lying with the Executive Engineer shall stand 
absolutely forfeited to the Haryana Urban Development Authority or its successor in office 
& the contract shall stand terminated or in the alternative at the discretion of the Executive 
– in – charge, the contractor may be required to permit Haryana Urban Development 
Authority at the time of making any payment to him for work done under the contract to 
deduct such sum as will (with the earnest money deposited by him) amount to 5 percent of 
all moneys so payable Such deduction to be held by Haryana Urban Development 
Authority by way of security deposit. All compensation or other sums of money payable by 
the contract or to Haryana Urban Development  Authority under the terms of this contract 
may be deducted from his security deposit or from any sums with may be due or may 
become due to the contractor by Haryana Urban Development Authority on any account 
whatsoever, & in the event of his security deposit being deducted by reasons of any such 
deduction, the contractor shall within 10 days thereafter make good in cash as aforesaid 
any sum or sums which may have been deducted from his security deposit or any part 
thereof.  
 
  

Clause 2  Compensation for Delay : The time allowed for carrying out the work as entered in the 
tender, shall be strictly observed by the contractor & shall be reckoned from the date on 
which the order to commence work is given to the contractor. The work shall throughout 
the stipulated period of the contract be proceeded with all due diligence (time being 
deemed to be essence of the contract on part of the contractor) & the contractor shall pay 
as compensation an amount equal to 1 percent which the Executive Engineer-in-charge 
may be on the amount of the estimated cost of the whole work as shown by the tender for 
every day that the work remain un-commenced & or unfinished, after the proper dates & 
further to ensure good progress during the execution of the work of the contractor shall be 
bound in all cases in which the time allowed for any work exceeds one month to complete 
one fourth of the whole of the work before one forth of the whole time allowed under the 
contract has elapsed, one half of the work before one half of such time has elapsed & 
three –fourth  of the work before three-fourth of such time has elapsed. In the event of 
contractor failing to comply with this condition, he shall be liable to pay as compensation 
an amount equal to one percent with Executive –in-charge may levy on the said estimated 
cost of the whole work for every day the due quantity of work remains incomplete provided 
always that the entire amount of compensation to be paid under the provision of this 
clause shall not exceed 10 percent in the estimated cost of work as shown in the tender. 
The Superintending Engineer HUDA Circle, Faridabad  may on representation from the 
contactor reduce the amount of compensation & his decision in writing shall be final.  
  
 

Clause 3  Action when whole of security deposit is forfeited : In any case or under nay clause or 
clauses in the contract the contractor shall have rendered himself liable to pay any 
compensation the Executive Engineer on behalf of the Haryana Urban Development 
Authority shall have power to adopt any of the following course, as he may deem best 
suited in the interest of Haryana Urban Development Authority :-  

 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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 (a)   To rescind the contract (of which recession notice in writing to the contractor 
under the hand of the Executive Engineer shall be conclusive evidence), & in 
which case the security deposit of the contractor shall stand forfeited & shall be 
absolutely at the deposit of the Haryana Urban Development Authority.  
 

 (b) To employ labour paid by the Haryana Urban Development Authority to supply 
material to carry out the work or any part of the work debiting the contractor 
with the cost of labour and the price of the materials (for the amount of which 
cost & price a certificate of the Executive Engineer shall be final & conclusive, 
against the contractor ) and crediting him with the value of the work done, in all 
respects in the same manner and at the same rates as if it had been carried 
out by the contractor under the terms of his contract. The certificate of 
Executive Engineer as to the value of the work done shall be final and 
conclusive against the contractor.  
 

 (c) The measure up the work of the contractor, and to take such part there of as 
shall be unexecuted out of his hands and to give to another contractor to 
complete, in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor of the whole work 
had been executed by him (for the amount of which excess the certificate in 
writing of the Executive Engineer shall be final & conclusive ) shall be borne & 
paid by the original contractor & may be deducted from any money due to him 
by Haryana Urban Development Authority under the contract or otherwise or 
from his security deposit.  
 

                   In the event of any of the above courses being adopted by the Executive 
Engineer, the contractor shall have no claim for the compensation for any loss sustained 
by reason of his having purchased or procured any materials or entered into any 
engagement or made any advance on account or with a view to the execution of the work 
or the performance of the contract. And in case the contract shall be rescind under the 
provision aforesaid the contractor shall no be entitled to recover or paid any sum for any 
work therefore, actually performed under it is contract unless and until the Executive 
Engineer will have certified in writing the performance of such work & the value payable in 
respect thereof & be shall only be entitled to be paid the value so certified.  
 
 

Clause 4  Contractor remains liable to pay, compensation if a ction not taken under clause3 : - 
In any case in which any case in which any of the powers conferred upon Executive 
Engineer by clause 3 hereof shall have become exercisable & the same shall not be 
exercised, the non –exercise there of shall not constitute a waiver of any of the conditions 
thereof and such powers shall not withstanding be exercisable in the event of any future 
case of default by the contractor for which by any clauses thereof, he is declared liable to 
pay compensation amounting to the whole of his security deposit & the liability of the 
contractor for past & future compensation shall remain unaffected.  
 
 

 Power to take possession of or require removal or s ell contractor’s plant : In              
the event of the Executive Engineer putting in force either of power (a) or (c) vested                 
in him under the preceding clause he may, if he of desires, take possession                       
of all or at the site thereof or belonging to the contractor or procured by him and intended 
to be used for execution of the work or any part thereof paying or allowing for the           
same in account at the contract rates, or in case of these not being applicable and                      
correct market rates to be certified by the Executive Engineer whose certificate                 
there of shall be final, otherwise the Executive Engineer may be notice in                          
writing to  the contractor  or his  clear  of  the  works ,  foreman  or other  authorised agent  

 
………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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 require him to remove such tools, plant materials or sores from the premises within a time 
to be specified in such notice and the event of the contractor failing to comply with any 
such requisition. The Executive Engineer may remove them at the contractor’s expenses 
or sell them by action or private sale, on account of the contractor & at his risk in all 
respect & the certificate of Executive Engineer as to the expense for any such removal & 
the amount of the proceeds & expense of any such sale shall be final and conclusive 
against the Contractor.  
 

Clasue 5  Extension of time  : If the contractor shall desire an extension of the time for completion of 
the work on the ground of his having been unavoidable hindered in its execution or on any 
other ground , he shall apply in writing to the Executive Engineer within 30 days of the 
date of hindrance but before the expiry of the contractual period on account of which he 
desires such extension as aforesaid and the competent authority shall, if in his opinion 
(which shall be final) reasonable ground be shown therefore authorise such extension of 
time if any as may, in his opinion be necessary or proper.  
 
 

Clasue - 5 (a) 
 
Distrct  
Rates mean 
The  
Haryana  
PWD  
Building &  
Roads 
Branch,  
Rates for  
that  
District . 
 

Contractor to submit a return every month on any wo rks claimed as extra : The 
contractor shall deliver in the office in the Executive Engineer on of before 10th day every 
month during the continuance of the work covered by this contract a return showing details 
of any work claimed for as extra and such return shall contain the value of such work as 
claimed by the contractor, which value shall be based upon the prices in the contract or in 
Schedule of rates inforce in the District for the time being. The contractor shall include in 
such monthly return particular of all claims of whatsoever kind. However arising which at 
the date thereof, he has or may claim to have against the Executive Engineer under or in 
respect of, or in any manner arising out of the execution of work and the contractor shall 
be deemed to have waived all claims not included in such return and will no right to 
enforce any such claim not so included whatever by the circumstances.    

Clause 6  
 
Final 
Certificate  

Without prejudice to the rights of Haryana Urban Development Authority under any clause 
hereinafter contained on completion of the work, the contractor shall be furnished with a 
certificate by the Executive Engineer (thereafter called the Engineer-in-charge) of such 
completion but no such certificate shall be given nor shall the work be considered to be 
complete until the contractor shall have removed from the premises on which the work 
shall be executed all scaffolding, surplus materials and rubbish and cleaned off dirt, all 
woodwork, walls, floors other parts of building in, upon or about which the work is to be 
executed, or of which he may have had possession for the purpose of the execution 
thereof, and the measurements in the said certificate shall be binding and conclusive 
against the contractor, if the contractor shall fall to comply with the requirements of this 
clause as to removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on 
or before the date fixed for the completion of the work, the Engineer-in-charge may at the 
expense of the contractor remove such scaffolding, surplus materials and rubbish and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 
shall forthwith pay the amount of all expenses so incurred, and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid except for any sum 
actually released by the sales, thereof.  
 

Clause 7  Payments on intermediate certificates to be regarde d as advances : - No payment 
shall be made for works estimated to cost less than rupees one thousand till after the 
whole of the works shall have been completed and a certificate of completion given.               
But , in the case of works estimated to cost more than rupees one thousand          
the contractor shall, on submitting the bill therefore, be entitled to                                        
receive  a  monthly payment proportionate  to  the  part  thereof  approved  and  passed by  
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 Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor. But all such intermediate payment 
shall be regarded as payments by way of advance against the final payment only and not 
as payments for the work actually done and completed & shall not preclude the requiring 
of bad unbound, re-erected, or be considered as on admission of the due performance of 
the contract or and part thereof in any respect, or the securing of any claim, nor shall it 
conclude, determine or effect in any way the powers of the Engineer-in-charge under 
these terms and conditions or any of them as to the final settlement of the accounts or 
otherwise or any other way very or effect the contract. The final bill shall be submitted by 
the Contractor within one month of the date fixed for completion of work, otherwise the 
Engineer-in-charge’s certificate of the measurement shall be final 7 binding on all parties. 
The amount payable, however shall be determined after pre audit of the bill by the 
accounts Departments of the authority within 15 days of the presentation of the bill by the 
Engineer-in-charge to the Accounts Department, otherwise the amount already 
determined by Engineer-in-charge shall become binding on both parties Both the 
Engineer-in-charge and the Accounts Department shall inform the contractors be 
registered post of the facts the movement of the final bill and the amount thereof.  
 

Clause 7  (a)  The deduction referred to in clause I herein before or such part there of as may be due to 
the contractor under this contract shall be payable to contractor after a period of three 
months has lapsed after payment of final bill.  
 

Clause – 8 Bill to be Sub mitted monthly  : A bill shall be submitted by the contractor each month on 
or before the date fixed by the Engineer-in-charge for all work executed in the previous 
month, & the Engineer-in-charge shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim as far as 
admissible; adjusted if possible, before the expiry of ten days from the presentation of the 
bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute a subordinate to measure up the said work in the 
presence of the Contractor, whose counter signature to the measurement list will be 
sufficient warrant and Engineer-in-charge may prepare a bill from such list which shall be 
binding on the Contractor in all respects.  
 
 

Clause -9 Bill to be on printed forms :  – The Contractor shall submit all bills in triplicate on printed 
forms to be had on application from the office of the Engineer-in-charge , and the charge 
in the bill shall always be entered at the rate specified in the tender or in the case of any 
extra works ordered in pursuance of those conditions, and not mentioned or provided for in 
the tender at the rtes hereinafter provided for such works.  
 
 

Clause – 10 If the specification estimate of the work provide for the use of any special                   
description of materials to be supplied from Engineer-in-charge’s store or if it is required 
that the Contractor shall use certain stores to be provided by  the Engineer-in-charge(such 
materials and stores, and the prices to be   charged therefore as hereinafter mentioned 
being so far as practicable for the convenience of the contractor but not so as in any way 
to control the meaning or effect of this contract specified in the schedule or memorandum 
hereto annexed), the Contractor shall be supplied with such materials &  stores required 
from time to time to be used by him for the purpose of the contract only, and the value of 
the full quantity of materials and stores so supplied to the rates specified in the said 
schedule or memorandum may be set off or deducted from any sums then due, or 
thereafter  to become due to the Contractor under the Contract, or otherwise, against or 
from the security deposit. All  material  supplied  to the Contractor shall remain the property of  
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 the HUDA and shall be kept in sale custody of contractor but shall not an any account be 
removed from the site of the work without the written permission of the Engineer-in-
charge, and shall at all times be opened to inspection by him. Any such materials unused 
and in perfectly good condition at the time of the completion of the Contract, shall be 
returned to the Engineer-in-charge’s store if by a notice written under his hand be shall or 
require but the Contractor shall not be entitled to return any such materials without such, 
consent, and shall have no claims for compensation on account of any such materials so 
supplied to him to him as aforesaid being unused by him, or for any wastage in or damage 
to any such materials.  
 

Clause 11  Works to be executed in accordance with specifications, drawings, orders et c :  – 
The Contractors shall execute the whole & every part of the work in the most substantial &  
workman like manner, and both as regard materials and otherwise every respect in strict 
accordance with Haryana P.W.D. specifications latest edition specifications or otherwise 
as may be specifically’ provided for. The Contractor shall also confirm exactly, fully and 
faithfully to the designs, drawings, and instructions in writing relating to the works signed 
by the Engineer-in-charge and lodged in the office, and to which the contractor shall be 
entitled to access, at such office or on the site of the work for the purpose of inspection 
during office hours the and contractor shall. If he so requires, be entitled at his own 
expense to make or cause to be made copies of the specifications & of all such designs, 
drawings and instructions as aforesaid.  
 

Clause 11A  Removal of employees, workmen and foreman : The Engineer-in-charge shall have full 
powers at all times to objects to employment of any workman, foreman or other employees 
on the works by the contractor, and if the contractor shall receive notice in writing from the 
Engineer-in-charge requesting the removal of any such Man or men  from the work , the 
contractor comply with the request forthwith.  
 
       No such workman, foreman or other employee after his removal from the works by the 
Engineer-in-charge shall be re-employed or re-instated on the works by the contractor at 
any time, except with the previous approval in writing of the Engineer-in-charge.  
 
       The contractor shall not be entitled to demand the reason from the Engineer in charge 
for requiring the removal of any such workman, foreman, or other employee.  
   

Clause 12  Alternations in specifi cations & designs  : – the Engineer-in-charge shall have power to 
make any alteration or omissions or additions from the original specification, drawings, 
designs, and instruction, that may appear to him to be necessary or advisable during the 
progress of the work, and the contractor shall be bound to carry out the work in 
accordance with any instructions which may be given to him in writing dully signed by the 
Engineer-in-charge and such alternations omissions, additions or substitutions shall not 
invalidate the contract, and any altered, additional or substituted work which the contractor 
may be directed to do in the manner above specified as part of the work shall be carried 
out by the contractor on the same conditions in all respects on which he agreed to do the 
main work, and at the same rates as specified in the tender for the main work. The time for 
the completion of the works shall be extended in the proportion that the altered additional 
or submitted work bears to the original contract work, and the certificate of the Engineer-
in-charge shall be conclusive as to such proportion. If the altered, additional or sub 
situated work includes any class of work, for which no rate is specified in this contract, 
then such class of work shall be carried out at the rates entered in Haryana schedule of 
rates, subject to the same percentage above or below for items and if such class or work 
is not entered in the Haryana PWD Schedule of rates, then the contractor shall within 
seven days of the date of his receipt of the order to carry out the work inform the  
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 Engineer-in-charge of the rate which it is his intension to the charge for such class of work, 
and the Engineer-in-charge does not agree of his rte, he shall give notice in writing be at 
liberty to cancel his order to carry out such class of work, and arrange to carry to out in 
such manner as he may consider advisable, provide always that the contractor or shall 
commence work or incur any expenditure in regard thereto before the rates shall have 
been determined as lastly herein before  mentioned, than and in such case he shall only 
be entitled to be paid in respect of the work carried out or expenditure incurred by him 
prior to the date of the determination of the rates as aforesaid according to such rate or 
rates as shall be fixed by Engineer-in-charge. In the event of a dispute the decision of the 
Superintending Engineer, HUDA shall be final.  
 

Clause 13  No compensation for alteration in restriction of wo rk to be carried out  : – If at any 
time after the commencement of the work the Haryana Urban Development Authority shall 
for any reason whatsoever not require the whole work thereof as specified in the tender to 
be carried out, the Engineer-in-charge shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation, whatsoever on 
account of any profit or advantage, which he might have derived from execution of the 
work in full but which he did not derive in consequence of the full amount of the work not 
having been carried out, neither shall have any claim for compensation by reason of any 
alteration having been made in the original specification, drawings, designs and 
instructions which shall invoice any curtailment of the work as originally contemplated.  
 

Clause 14  Action & compensation payable in case of bad work :  – If it shall appear to the 
Engineer-in-charge or his subordinate-in-charge of the work, that any work has been 
executed with unsound, imperfect or unskillful workmanship or with material of any inferior 
description or that any materials or articles provided by him for the execution of the work 
are unsound or of a quality inferior to the contracted for, or otherwise not in accordance 
with the contract, the contractor shall on demand, in writing from Engineer-in-charge 
specifying the work materials or articles complained of not withstanding that the same may 
have been inadvertently passed certified & paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in paid as the case any require or as the 
case may be, remove the materials or articles so specified and provide other proper and 
suitable material or articles at his own proper charge and cost; and in the event of his 
failing to do so within a period to be specified by the Engineer-in-charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the rate of one 
percent or the amount of the estimate for every day not exceeding the days, while his 
failure to do so shall continue and in case of any such failure the Engineer-in-charge may 
rectify or remove, and re-execute the work remove and replace with other materials or 
articles complained of as the case may at the risk and expense in all respects of the 
contractor.  
 

Clause 15  Work to be open to specifications, Contract or resp onsible Agent to be p resent : - 
All works under or in course of execution of executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer –in-charge and his 
subordinates and the contractor shall at all times, during the usual working hours, and at 
all other times at which reasonable notice of the intention of the Engineer-in-charge or his 
subordinate to visit the work shall have been given to the contractor, either himself be 
present for that propose order given to the contractor’s agent shall be considered to have 
the same force as if they had been given to the contractor himself.  
  

Clause 16  Notice to be given before work is covered up : - The contractor shall give not                        
less than five day’s notice in writing to the Engineer-in-charge or his subordinate-                     
in - charge  of  the  work  before  covering  up  or  otherwise  placing  beyond  the  reach  
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 of measurement any work in order that same may be measured & contract dimensions 
thereof be taken before the same is so covered up or placed beyond the reach of 
measurement and shall not cover or place beyond the reach of measurement any work 
without the consent in writing of the Engineer-in-charge or his subordinate-in-charge of the 
work, and if any work shall be covered up or placed behind the reach of measurement 
without such notice having been given or consent obtained, the same shall be uncovered 
at the contractor expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed.  
 

Clause 17  Contractor liable for damage done and for imperfections for 3 months after certificate : - If 
the contractor or his work people or his servants shall break, deface, injure or destroy any 
part of a building in which they may be working or any building, road fence, enclosure or 
grassland cultivated ground contiguous to the premises on which the work or any part of it 
is being executed, or if any damage shall happen to the work while in progress from any 
cause whatever or any imperfections become apparent in three month after the certificate 
final or other of its completions shall have been given by Engineer-in-charge  as aforesaid 
the contractor shall make the same good at his own expense or in default the Engineer-in-
charge may cause the same to be made good by other workman, and deduct the expense 
(of which the certificate of the Engineer-in-charge shall be final) from any sums that may 
be then, or at any time thereafter may become due to the contractor or from his security 
deposit or, of a sufficient portion thereof.  
 

Clause 18  
 
 
 
 
 
And be 
liable for 
damages 
arising from 
non 
provision of 
lights, 
fencings 
etc.  

Contractor to supply ladders, plant, scaffolding etc. : - The contractor shall supply at 
his own cost all material except such special materials if any may in accordance with the 
contract be supplied from the Engineer-in-charge’s stores plant, tools appliances, 
implements , ladders, cordage, take scaffolding and temporary works, requisite or proper 
execution of the work, whether original, altered or substituted, and whether included in the 
specifications or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying of complying 
with the requirements of the Engineer-in-charge as to any matter as to which under those 
conditions he is entitled to be satisfied or which he is entitled to require together with 
carriage therefore to and from the work. The contractor shall also supply without charging 
the requisite number of persons with the means and material necessary for the purpose of 
setting out works and counting, weighing and assisting in this measurement of 
examination at any time and form time of the work or material, failing which the same may 
be provided by the Engineer-in-charge at the expense of the contractor and the expense 
may be deducted from any money due to the contractor under the contract, or from his 
security deposit or the proceed of sale thereof, or of a sufficient portion thereof the 
contractor shall also provide all necessary fencing and lights required to protect, the public 
from accident and shall be bound to bear the expenses of defecne or every suit, action or 
other proceedings at law that may be brought any person for injury sustained. Drawing to 
neglect of the above precautions, and to pay any damages and cost which may be 
awarded in any such suit, action or proceedings to any such persons or which may with 
the consent of the contractor be paid to compromise any claim by any such person.  
 

Clause 19  No female labourer shall be employed within the limits of Cantonment.  
 

Clause 19A  No labourer below the age of 12 years shall be employed on the work.  
 

Clause 19B  The contractor shall pay his labourer not less than the wages determined under minimum 
wages act for the District.  
 

Clause 20  Work on Sunday :  No work shall be done on Sunday without the sanction in writing of 
Engineer-in-charge.  
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Clause 20A  Contractor liable for payment of compensation to in jured workmen or in case of 
death of his relations :-  In every case in which virtue of the provisions of Section 12, 
subsection (1) of the workman’s compensation Act, 1923 Haryana Urban Development 
Authority is obliged to pay compensation to workman employed by the contractor, in 
execution of the Haryana Urban Development Authority will recover from the contractor 
the amount of the compensation so paid & without prejudice to the right of Haryana Urban 
Development Authority under sector 12, sub sector (2), of the said Act, Haryana Urban 
Development Authority shall be at liberty to recover such amount or any part thereof 
deducting inform the security or from any sum due by Haryana Urban Development 
Authority to the contractor whether under this contract or otherwise.  
 
                  Haryana Urban Development Authority shall not be bound to contest any claim 
made against it under section 12 sub section (1) of the said Act upon his giving to Haryana 
Urban Development Authority full security for all costs for which Haryana Urban 
Development Authority might become liable in consequence of contesting such claim.  
 

Clause 21  Works not to be Subject. Contract may be rescind & security deposit forfeited: - The 
contract shall not be assigned or subject without the written approval of the Engineer-in-
charge. And if the contractor shall resign or subject his contractor attempt so to do or 
become insolvent or commence any insolvency proceedings or make any composition 
with his creditors or attempts so to do or if any bribe gratuity, gift, loan, perquisite, to 
reward or advantage, pecuniary or otherwise shall either directly or in directly be given, 
promise or offered by the contractor or any of his servants or agents to any public officer 
or person in the employ of Haryana Urban Development Authority. In any way relating to 
his officer or employment of if any such officer person shall becomes in any way directly or 
indirectly interested in the contract, the Engineer-in-charge may thereupon by notice in 
writing rescind the contract and security deposit of the contract shall thereupon stand 
forfeited and be absolutely at the disposal of Haryana Urban Development Authority and 
the same consequence shall ensure as if the contract had been rescind under clause 3 
thereof and in addition the contractor shall not be entitled to recover or be paid for any 
work therefore actually performed under the contract.  
 

Clause 22   Sum payable by way of compensation to be considered  as reasonable 
compensation with reference to actual loss : All sums payable by any way of 
compensation to Haryana Urban Development Authority without reference to the actual 
loss or damage sustained, and whether or not any damage shall have been sustained.  
 

Clause 22A  Deductions of amounts of Government on any account whatsoever to be 
permissible from sums payable to a contractor :  Any excess payment made to the 
contractor inadvertently or otherwise under this contract or on any account whether & any 
other sum found to be due to Haryana Urban Development Authority, the contractors in 
respect of his contract or any other contract of work order or on any account whether may 
be deducted from any sum whatever, payable by Haryana Urban Development Authority 
the contractor either in respect of this contract or and work order or control account by any 
other department of the Government / Haryana Urban Development Authority.  
 

Clause 23  Changes in constitution of firm :- In the case of a tender by partners any change in the 
constitution of the firm shall be forthwith notified by the contractor to the Engineer-in-
charge for his information.  
 
 

Clause 24  Work to be under direction of Superintending Engine er : - All works to be                    
executed, under the contract shall be executed under the directions of and subject                
to  the  approval  in  all  respect  of  the  Superintending  Engineer  of  the  Haryana Urban  
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 Development Authority circle, Faridabad for the time being who shall be entitled to direct at 
what point or points and in what manner they are to be commenced or from time to time 
carried on.  
 

Clause 25  Claims for payments of an extra ordinary nature to be referred to HUDA for 
decisions : No claim for payment of an extraordinary nature, such as claims for a bonus 
for extra labour employed in completing the work before the expiry of the contractual 
period at the request of the Engineer-in-charge or claims for compensation where work 
has been temporary brought to a stain still through no fault of the contractor shall be 
allowed unless & to the extent that the same shall have been expressly sanctioned by the 
Haryana Urban Development Authority.  
 

Clause 25(A)  (i)        If any dispute or difference of any kind what so ever shall arise between the HUDA 
/ or the authorized representative of HUDA and the contractor in connection with or arising 
out of the contract the execution of the work what is (i) whether before its commencement 
or during the progress of the work or after its completion, (ii) and whether before or after 
the termination abandonment or breach of the contract. It shall in the first instance, be 
referred to for being settled by the Executive Engineer-in-charge of the work at the time 
and Executive Engineer-in-charge shall with in a period of sixty days after being requested 
in writing by the contractor to do so, convey his decision to the contractor, and subject to 
arbitration as hereinafter provided such decision in respect of every matter so referred, 
shall be final and binding upon the contractor. In case the work is already in progress, the 
contractor will proceed with the execution of the work on the receipt of the decision by the 
Executive Engineer-in-charge as aforesaid with all due diligence whether HUDA or 
authorized representative of HUDA or contractor requires arbitration as hereinafter 
provided for, or not. If the Executive Engineer –in-charge of the work has conveyed his 
decision to the contractor and no claim to arbitration has been filed with him by the 
contractor within a period of sixty days from the receipt of letter communicating the 
decision, the said decision shall be final and binding upon the contractor and will not be a 
subject matter of arbitration at all. If the Executive Engineer –in-charge of the work fails to 
convey his decision within a period of sixty days, as aforesaid the contractor from the date 
on which request has been made to the Executive Engineer-in-charge request the 
Engineer-in-Chief / Chief Engineer, HUDA that the matters in dispute be referred to 
arbitration, as hereinafter provided.  
 

 (ii)        All dispute or difference in respect of which the decision is not final and conclusive, 
shall at the request in wiring of either party, made in a communication sent through 
Registered A.D. Post, be referred to the sole arbitration of any serving Superintending 
Engineer of HUDA, to be nominated by designation by the Engineer-in-Chief / Chief 
Engineer, HUDA at the relevant time. It will be no objection to any  such appointment that 
the arbitrator, so appointed, is a Govt. servant / in service of HUDA or that he had to deal 
with the matters to which the contract relates and the course of this duties as a Govt. 
servant / service of HUDA, he has expressed his views on all or any of the matters in 
dispute. The Arbitrator to whom the matters is originally referred being transferred or 
vacating his office, his successor-in-office, as such shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor.  
 

or 
 
            In case the arbitrator nominated by the Engineer - in - Chief / Chief                            
Engineer, HUDA is unable or unwilling to act as such for any reason,                                 
whatsoever ,  the  Engineer - in - Chief  /  Chief  Engineer  HUDA  shall  be  competent  to  
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 appoint and nominate any other Superintending Engineer of HUDA as arbitrator in his 
place and the arbitrator so appointed shall be entitled to proceed with the reference.  
 

 (iii)         It is also a term of this arbitration agreement that no person other than a 
person appointed by the Engineer-in-Chief / Chief Engineer, HUDA, shall act as a 
arbitrator and if for any reason that is not possible the matter shall not be referred to 
arbitration at all. In all cases where aggregate amount award in respect of each claim 
and counter / claim separately.  
 

 (iv)         The arbitrator shall award separately giving his awards against each claim 
and dispute raised by either party including any counterclaim individually and that any 
lump-sum award shall not be legally enforceable.  
 

 (v)          The following matters shall not lie within the purview of arbitration :-  
 

 a)  Any dispute relating to the levy of compensation as liquidated 
damages, which has already been referred to the Superintending 
Engineer and is being heard or / and has been finally decided by 
the Superintending Engineer, Engineer-in-charge of the work.  
 

 b)  Any dispute in respect of substituteds, altered, additional work/ 
omitted work/ defective work referred by the contractor for the 
decision of Superintending Engineer-in-charge of the work, if it is 
being heard or has already been decided by the said 
Superintending Engineer.  
 

 c)  Any dispute regarding the scope of work or its execution or 
suspension or abandonment that has been referred by the 
contractor for the decision of the HUDA and has been so decided 
finally by the HUDA.  
 

 (vi)      The independent claims of the party other than the one getting the arbitrator 
appointed, as also counter-claims of any party will be entertained by the arbitrator 
notwithstanding that the arbitrator had been appointed at the instance of the other 
party.  
 

 (vii)      It is also a terms of this arbitrator agreement that where the party invoking 
arbitrator is the contractor, no reference for arbitrator shall be maintainable unless the 
contractor, furnishes to the satisfaction of the Executive Engineer-in-Charge of the 
work, a security deposit of a sum determined according to details given below and the 
sum so deposited shall, on the termination of the arbitration proceedings, be adjusted 
against the cost, if any awarded by the arbitrator against the claimant part and the 
balance remaining after such adjustment or whole sum in the absence of any such 
cost being awarded, will be refund to him within one month from the date of award.  
 

 Amount of claims  
 

Rate of security deposit  

 i) For claims below Rs. 10,000/- 2% of amount claimed.  
 ii) For claims of Rs. 10,000/- and  

Above & below Rs. 1,00,000/- 
5% of amount claimed.  

 iii) For claims of Rs. 1,00,000/-  
and above  

7.5% of amount claimed.  

             The stamp fee due on the award shall be payable by the part as                
desired  by  the  arbitrator  and  in  the  event  of such party’s default the stamp fee 
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 shall be recoverable from any other sum due to such party under this or any                  
other contract.  
 

 (viii)        The venue of arbitration shall be such places as may be fixed by the 
arbitrator at his sole discretion. The work under the contract shall continue during the 
arbitration proceedings.  
 

 (ix)         Neither party shall be entitled to bring a claims for arbitration if the 
appointment of such arbitrator has not been applied within 6 months :-  
 

a) Of the date of completion of the work as certified by Executive Engineer –in-Charge , 
or  
 

b) Of the date of abandonment of the work, or  
 

c) Of its non-commencement within 6 months from the date of allotment or written orders 
to commence the work as applicable, or  
 

d) Of the completion of the work through any alternative agency or means after 
withdrawal of the work from the contractor in whole or in part and / or its rescission, or  
 

e) Of receiving an information from the Executive Engineer-in-Charge of the work that 
final payment due to or recovery from the contractor had been determined which 
hereinafter may acknowledge and / or receive.  
 

 Whichever of (a) or (e) above is the latest.  
 

                 If the matter is no referred to arbitration within the period prescribed above, 
all the rights and claims of any party under the contract shall be deemed to have been 
forfeited and absolutely barred by time even for civil litigation notwithstanding.  
 

 (x)             It is also a term of this arbitration agreement that no question relating to this 
contract shall be brought before any civil Courts without first invoking and completing 
the arbitration proceedings as above if the scope of the arbitration specified herein 
covers issues that can be brought before the arbitration i.e. any matter that can be 
referred to arbitration shall not be brought before a Civil Court. The pendency of 
arbitration proceedings shall not disentitle the Engineer-in- Charge, HUDA  to 
terminate the contract and make alternative arrangements for the completion of the 
work.  
 

 (xi)            The arbitrator shall be deemed to have entered on the reference, on the 
day hereinafter issues notices to the parties fixing the first date of hearing. The 
arbitrator may, from time to time, with the consent of the parties enlarge the initial time 
for making and publishing the award.  
 

 (xii)             It is also a term of this arbitration agreement that subject to the stipulation, 
herein mentioned the arbitration proceedings shall be conducted in accordance with 
the provisions of Arbitration Act, 1996 or any other laws in force from the time being.  
 

Clause 26  No alteration in contract rates shall be admissible in consequence or fluctuation            
in railway freight when such railway freight is on account of material which is                
required by the contractor in the manufacture of an article to be supplied under                 
this contract e.g. fluctuation on railway freight on coal required for burning bricks                
will not be taken in to consideration or for & article which from part of a finished                
work  for  the  purpose  of  this  clause,  similarly  no alternation in rates will be allowed  

 
………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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 when a manufactured article is transported by rail from place A to place B to form part 
of finished work.  
 

Clause 27  Lump sum estimate :- When the estimate on which a tender is made include lump -
sum  provision in respect of parts of the work, the contractor shall be entitled to 
payment in respect of the item of work involved or the part of the work in question at 
the same rates as are payable under this contract for such items or the part of the 
work in question is not in the opinion of the Engineer-in-charge, measurable, the 
Engineer-in-charge may at his discretion, pay the lump sum amount entered in the 
estimate and the certificate, in writing, of the Engineer-in-charge shall be final and 
conclusive against the contractor with regard to any sum payable to him under the 
provisions of this clause.  
   

Clause 28  Action where no specifications – In case of any class of work for which there is no 
such specifications as is mentioned in Rule 1, such work shall be carried out in 
accordance with the district specification & in the event of there being no district 
specification, than in such case, the work shall be carried out in all respect in 
accordance with the instructions & requirements of the Engineer-in-charge.  
 

Clause 29  Definition on work :- The expression “work” or “work” where used in these conditions 
shall unless there by something either in subject or context repugnant to such 
construct on be constructed & taken to mean the work by virtue to the contracted to be 
executed whether temporary or permanent & whether original, altered, substituted or 
additional.  
 

Clause 30  The percentage referred to at page -7 of the tender will be calculated on the gross 
amount (value of finished work including cost of materials whether purchased from 
Haryana Urban Development Authority or direct) of (1) the items of work to which the 
rates in the tender apply & also see the items of work for which rate exist in the 
Haryana PWD Schedule of Rates 1988. 
 

Clause 31  Unless otherwise provided for in the contract, the them “Engineer-in-charge” referred 
to in the tender & contract for the work means Executive Engineer, HUDA, Division 
No……2……….Faridabad.  
 

Clause 32  The contractor shall be responsible for making his own arrangements for securing 
priorities and licences for the materials and their transportation required for the works 
and Engineer-in-Charge shall not be held responsible in any way for making such 
arrangements.  
 

Clause 33  The contractor undertakes that he is not related to any of the officers employed by the 
Haryana Urban Development Authority.  
 

Clause 34  No pit shall be dug by the contractor near the site of the works for taking out earth for 
use on the work in case of default, the pit so dug will be filled in by the department at 
the cost of the contractor plus 14% departmental charges.  
 

Clause 35  When however he final bill is likely to be for a plus amount 75% of the security deposit 
will be released after three months of taking the final measurement and balance 25% 
kept as a safeguard against any recovery becoming due a result of the check of the 
final bill and will be refunded after the final bill is passed.  
 

Clause 36  All royalty and compensation for the building stone, bajri and stone metal or any other 
material should be included in the rates to be quoted and is payable by the contractor.  
 

Clause 37  The rates given are for the finished work inclusive of octroi charges, sales tax and all 
other taxes as applicable.  

 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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Clause 38  It will be the responsibility of the contractor to ensure that trees at the site of work and 
in the vicinity or their fruit etc. are not damaged by his labour or agent. Cost of damage 
done, if any, will be assessed at the discretion of the Engineer-in-Charge and 
deducted from the bill of the contractor.  
 

Clause 39  The contractor shall provide at his own cost separate latrine, bathing enclosures and 
platform for use of the men and women labour and keep them clean to the satisfaction 
of the Engineer –in-Charge. He should also arrange at his own expense for clean 
drinking water housing, medical facilities necessary for the welfare of the labour 
employed at his work. in case of his failure the same shall be provided by the HUDA at 
contractor’s cost. Any dispute regarding this will be settled by the Engineer-in-Charge 
whose decision will be final and binding. Contractor will also follow the fair wages 
clause attached.  
 

Clause 40  Any material left on the site of work after one month from the date of completion of the 
work shall become the property of the HUDA and no payment shall be made for it.  
 

Clause 41  The amount of work can be increased or decreased according to the requirement of 
the department and no claim what so ever on this account will be entertained.  
 

Clause 42  HUDA reserve the option to take away any items of the work or part there of at any 
time during the currency of the contract and re-allot it to another agency with due 
notice to the contractor without liability or compensation.  
 

Clause 43  No claim on account of fluctuation in prices due to war or any other cause will be 
entertained.  
 

Clause 44  The contractor shall be liable to make good all damage caused by breakage from the 
moment the store are handed over to his charge.  
 

Clause 45  No compensation whatever will be payable on account of any delay or default in the 
supply of material mentioned in the “List of material to be issued to the contractor by 
the department and consequent delay in the execution of work. 
 

Clause 46  The contractor will inform the C.M.O. about the employment of labour on the work for 
carrying out Malaria Surveillance.  
 

Clause 47  The terms and conditions of the agreement have been explained to me / us and I/We 
clearly understand them.  
 

Clause 48  All type of cautionary board, signals for safe and smooth execution of work, diversion 
of traffic etc., shall be provided by the contractor at his own cost and nothing extra is 
payable on this account.  
 

Clause 49  With the issue of allotment letter in the name of lowest agency made by the Executive 
Engineer, the agreement shall stand concluded and all the clauses, terms and 
conditions mentioned above and in the tender form shall be applicable, even when the 
agreement for the work is not signed by the contractor / firm.  

 
 
 
 
 
 
 
 
 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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HARYANA URBAN DEVELOPMENT AUTHORITY  
CONTRACTS LABOUR REGULATIONS  

 
1.  Short Title  - These regulations may be called Haryana (1) Public works 

Department Contractor Labour Regulation.   
 

2.  Definitions  - In these regulation unless otherwise expressed or indicated the 
following works & expressions shall have meaning given herein against them 
respectively that is to say.  
 

 a) “Labour” means workers employed by contractor directly or indirectly through a 
sub contractor or other person or by an agent on his behalf.  
 

 b) “Fair wages” means wages whether for time or place work notified for the work 
by district authority & where such wages have not been so notified the wages 
prescribed by the Haryana Public Works department for the district in which 
the work is done.  
 

 c) “Contractor” shall include every person whether a subcontractor or of Agent 
employing labour on the work taken on contract.  
 

 d) “Wages” shall have the same meaning as defined in the payment of Wages 
Act, 1986, & include time & piece rates wages.  
 

3.  Display of notices regarding Wages, etc . – The contractor shall before he 
commences his work on contract display & correctly maintained & continue to 
display & correctly maintain in a clean & legible condition in conspicuous 
places on the work notices in English & in local Indian language spoken by the 
majority of workers giving, the fair wages notified or prescribed by the Haryana 
Public Works, Department & the hours of work for which such wage are 
earned.  
 

4.  Payment of wages (1)  Wages due to every worker shall be paid to him direct. 
(2) All wages shall be paid in current coin or currency or in both.  
 

FIXATION OF WAGES PERIODS :  
 
5. (i) The contractor shall fix wages period in respect of which the wages shall be 

payable.  
 

 (ii) No wages periods shall exceed one month.  
 

 (iii) Wages of every workman employed on the contract shall be paid before expiry  
of ten days after the last day of the wage period in respect of which the wages 
are payable.  
 

 (iv) When the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the day 
succeeding the one on which his employment is terminated.  
 

 (v) All the payments of wages shall be made on working day.  
 

6.  Wages book & Wages Slips etc.  
 [1] The contractor shall maintain a Wage book of each worker in such form as 

may be convenient, but the same shall include the following particulars :-  
………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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 (a) Rate of daily or monthly wages.  
 

 (b) Nature of work on which employed.  
 

 (c) Total Number of days worked during each wage period.  
 

 (d) Total amount payable for the work during each wage period.  
 

 (e) All deduction made from the wages with an indication in each case or the 
ground for which the deduction is made.  
 

 (f) Wages actually paid for each wages period.  
 

 [2] The contractor shall also maintain a wage slip for each worker employed on 
the work.  
 

 [3] The authority competent to accept the contract may grant an exemption from 
the maintenance of Wage Book & Slips to a contractor who in his opinion may 
not directly or indirectly employ more than 50 persons on the work.  
 

7. [1] Fines & deductions which may be made from wages 7 (1) The wages of a 
worker shall be paid to him without any deduction of any kind except the 
following.  
 

  a)         Fines 
 

  b)         Deduction for absence from duty, i.e. from the place or places where 
by the term of his employment he is required to work. The amount of 
deductions shall be in proportion to the period for which is absent.  
 

  c)         Deduction for damage to or loss of goods expressly entrusted to the 
employed persons for custody or for less or money for which he is required to 
account, where such damage or loss is directly attributable to his neglect or 
default.  
 

  d)          Any other deductions which Haryana Urban Development Authority 
may from time to time allow.  
 

 [2] No Fine shall be imposed on a worker & no deduction for damage of loss shall 
made be from his wages until the worker has been given an opportunity of 
showing cases against such fines or deduction.  
 

 [3] The total amount of fines which may be imposed in any one wage period on a 
worker shall not exceed equal to five pasha in a rupee of the wage payable to 
him in respect of that wages period.  
 

 [4] No fine imposed on a worker shall be recovered from him by installment of 
after expiry of 60 days from the date on which it was imposed.  
 

8.  Register of fines etc. – 8 [1]  The contractor shall maintain a register of fines 
& of all deductions for damage or loss. Such register shall mention the reason 
for which fine was imposed or deductions for damage or loss, which was 
made.  

  [2] The contractor shall maintain a list in English & the local Indian language, 
clearly defining the acts & commissions for which penalty of fine can be 
imposed. He shall display such list & maintain it in a clear & legible condition in 
a conspicuous place on the work.   

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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9.  Preservation of Books – The wage book, the slip & the register of the fine 
deduction, required to be maintain under this regulations shall be preserved for 
12 months after the date of last entry made in them.  
 

10.  Powers of labour Welfare Officer to make investigat ion or Enquiry – The 
labour welfare officer or any other person authorized by the Haryana Urban 
Development Authority on their behalf shall have power to make enquiries with 
a view to ascertaining and enforcing due and proper observances of the wage 
clause and the provisions of these regulations. He shall investigate into any 
complaint regarding the default made by the contractor or subcontractor in 
regard to such provisions.    
 

11.  Report of Labour Welf are Officer – The labour Welfare Officer or any other 
person authorised as aforesaid shall submit a report of the result or his 
investigation or enquiry to the Executive Engineer concerned, indicating the 
extent if any to which the default has been committed and the amount of fine 
recoverable in respect of the acts of commission if the labourers with a not that 
necessary deduction from the contractor’s bill be made and the wages and the 
other dues be paid to the labourers concerned.  
  

12.  Appeal against the decision of Labour Welfare Officer - Any persons 
aggrieved by the decision & recommendation of the Labour Welfare Officer or 
other person so authorized may appeal, the decision to the Labour 
Commissioner but subject to such appeal, the decision of the Officer shall be 
final and binding upon the contractor.  
 

13.  No party shall be allowed to be represented by a lawyer during any 
investigations enquiry appeal or any other proceedings under these 
regulations.  
 

14.  Inspection of register – The contractor shall allow inspection of the wages 
book & wages Slips to any of his workers or to his agent at a convenient time & 
places after due notice is received or the Labour Welfare Officer or any other 
person authorized by the Haryana Urban Development Authority on his behalf.  
 

15.  Submission of return – The contractor shall submit periodical return as may 
be specified from time to time.  
 

16.  Amendments – The Haryana Urban Development Authority from time to time 
can amend these regulations and or any question as to the application, 
interpretation or effect of these regulations, the decision of the Labour 
Commissioner to Haryana Government or any other person authorized by the 
Haryana Urban Development Authority in that behalf shall be final.  
 

17.  The contractor shall be responsible to provide to the entire satisfaction to the 
Engineer-in-charge at his own expenses the following amenities for the Labour 
employed be him :- 
 

 a) Suitable temporary hutting accommodation.  
 

 b) Trench Latrine, bathing enclosure, platforms, separately for men and women & 
their regular clear Drinking Water.  

 
                                   In the event of his failure to provide any or all the amenities, the same shall be 
provided by the Haryana Urban Development Authority & cost there of shall be recoverable from the 
contractor. Any dispute regarding above points shall be settled by the Engineer-in-charge and his 
decision shall be final.  
………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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FAIR WAGES CLAUSES  
 

(a) The contractor shall pay not less than fair wage to labour engaged by him on the                
work.  
 

 Explanation :  
 

 Fair Wage means wage whether for time or piece work notified at the time of inviting 
tenders of the work and where such wages have not been so notified, the wages 
prescribed by the Public Works Department Building and road branch, Haryana for the 
district, in which the work is done.  
 

(b) The contractor shall, notwithstanding the provisions of any agreement to the contrary, 
caused to be paid fair wages to labours, indirectly engaged on the work including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labourers had been directly employed by him.  
 

(c) In respect, of labour directly employed on the works for the performances of the 
contractor’s part of this agreement the contract shall comply with or cause to be 
complied with Public Works Deptt. Contractor’s Labours Regulations made by 
Government from time to time in regard to payment of wages period, deductions from 
wages, recovery of wages not paid and deductions un-authorisedly made, maintenance 
of wage register, wage slip, publication of wages and other terms of employment 
inspection and submission of periodical returns and all other matters of such like nature.  
 

(d) The Executive Engineer or Sub Divisional Engineer concerned shall have the right to 
deduct, from the money due to the contractor, any sum required or estimate to be 
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of conditions of the contract for benefit of the workers, non-payment or wages 
or deductions made from his or their wages which are not justified by the terms of the 
contract, or for non observance of the regulations referred to in clause (c) above.  
 

(e) Vis –a – vis the Haryana Urban Development Authority, the contractor, shall be primarily 
liable for all payments to be made under and for the observance of the regulations 
aforesaid, without prejudice to his right to claim indemnity from his sub contractors.  
 

(f) 
 

The regulations aforesaid shall be deemed to be a part of this contract and any branch 
thereof shall be deemed to be a branch of this contract.  
 

(g) Attendance card should invariably be issued by the contractor to their workers, which 
should be returned to the contractor concerned at the time of receiving payment of their 
wages.  
 

(h) Before making payment to the contractors, the authorized concerned should obtain a 
certificate from the contractors that he has made payment to all the workers concerned 
with the execution of work, for which the payment is being made.  
 

(i) The normal working hours of workers employed by contractors for the execution of work 
allotted to them should be 8 hours per day with a break of 2 hours during summer, one 
hour during winter after continuous work of 4 hours at the most. The spread over should 
in no case exceed 10 hours, workers working beyond these hours, should be paid over 
time wages, at the double the ordinary rates of their wages, calculated by the hour.  

 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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LIST OF MATERIALS TO BE USED BY THE ENGINEER-IN-CHA RGE OF 
THE WORKS TO THE CONTRACTOR  

  NOTES : 
 
1 All the above materials, will be issued at the place of issue given above & all the cost of 

carriage from the place of issue to site of work will be borne by the contractor & this is 
included in the rate of the work to be carried out by the contractor.  
 

2. In case any quantity of Cement, steel, coal, or any other controlled or uncontrolled 
commodity for use directly on the aforesaid work of manufacturers of materials required 
in connection there with which is not utilized for the purpose for which it is issued or 
otherwise disposed off by him or spoiled or lost or allowed get destroyed or used in 
excess of the quantities actually required to be used as per specification there –in-
stipulated or these fixed by Engineer-in-charge, the cost of such quantities of that 
materials shall without prejudice to other rights & remedies available to the Haryana 
Urban Development Authority be recoverable from the contractor at the double stock 
rate at which it is agreed to be supplied to the contractor or double the stock rate for the 
quantities issued free of cost.  
 

3. EXCESSIVE/SHORT CONSUMPTION OF MATERIAL RECOVERY FROM THE 
CONTRACTOR  
 

(a) For excessive consumption of material up to 5% (Fiv e percentage)  
 
Recovery will be made from the contractor at issue rate plus three percent storage 
charges.  
 

(b) Excessive consumption of material than 5% (Five per centage)  
 
Recovery will be made from the contractor for the excessive consumption of materials at 
penal rates provided in the contract plus three percentage storage charge.   
 

(c) For short consumption of material up to 5% (Five pe rcentage)  
 
The recovery of cost of material, less consumed would be made from the contractor at 
issue rates.  
 

(d) 
 

In case of less consumption by more than 5% (Five percentage(  
 
The rates of concerned items will be reduced where less materials might have            
been consumed & the same would be reduced proportionate to the materials used 
shorter than prescribed. However, where if is not possible to determine the exact 
item on which less material has been used, the cost of materials would be received 
from the contractor at issue rate Some deterrent action against the contractor          
would be called for by the Divisional Officer & in addition the contractor will be          
open to disciplinary action by Divisional Officer. In cases where the items or work 
become non –schedule & non agreemental due to less consumption of materials, 
the Executive Engineer  may sanction such non schedule & non agreement rates         
up to the power of his technical sanction of the original works. Where amounts   
larger than those mentioned above are involved, the rates will be got approved         
from the competent authorities concerned who can approve such rates upto                 
their powers to sanction estimates technically. It should also be left to the           
Executive Engineer to determine whether the structure is affected adversely by             
less  consumption  of  material  &  in  case  where  he  feels  that  it is likely to be so,   

 
………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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 it is for him to reject the work & the decision in such matters of Executive Engineer            

shall be final.  
 

4. 3% storage charges will be levied on all materials issued to the contractor from 
stock, the cost of which is recoverable.  
 

5. The Octrol terminal tax, royalty & other taxes & charges on the materials issued shall 
be born by the contractor.  
 

6. The recovery of cement & steel shall be made in the usual manner from the running bills 
for the up to date quantity of such material issued to the contractor not withstanding that 
lesser quantity of cement  & steel might have been consumed on the work & the balance 
quantity may be laying in the store, at the site of work.  
 

7. Material issued at HUDA Store if not used at site will be returned in HUDA Store 
immediately. In case the material is not returned or lesser material is returned recovery 
at panel rate will be made at the rates given in the contract plus storage charges.  
 

8. The other material mentioned in the list will be supplied to the extent of the separate 
security deposit of suitable amount as per direction of Engineer-in-charge.  
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  
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AFFIDAVIT  
  
 
 

 I ………………………………………………….S/o 
Shri……………………………………………………. 
 
resident of …………………………………………………………………………………………………………….. 
 
Distt……………………………………………….Contractor/ Partner/share holders (Strike out the which is 
not  
 
applicable) ……………………….…………………………………………………..(firm or contractor) do 
hereby  
 
Solemnly declare as under :- 
 
 
1. That the person / firms black listed by HUDA / Haryana Govt. / Govt. of India from time to time 

never had any connection and interest is my business.  

 
2. That the above said contractor / persons / firms do not have any substituting in my business. 

 

3. That the said person / firm are not the employee to my firm and are not any way connection with 

my business  

 

 

           DEPONENT  

 

              WITNESS  

DATED :  

 

I do here by solemnly declare and affirm that the above declaration is true and correct to the best 

of my knowledge and belief. No part of it is false and nothing has been concealed.  

 

 

 

           DEPONENT  

 

              WITNESS  

DATED :  

 
 
 

………………     ………………                  ……………………....... 
Contractor                     Witness                 Executive Engineer  



SUB:- Providing and fixing of M.S. grill on dividing road of sector-48 & 49, 
Faridabad and all other works contingent thereto:- 

        A/c Rs.16,40Lacs. 
E.Money Rs.32,800/- 

            T.Limit:2months. 
CONTRACT SCHEDULE OF RATES. 

 
 

Sr. 
No. 

HSR. Description. Qty. Unit. Rate. 

1. 18.12. Wrought iron using mild steel (using  flats 
angles, flats, square bars, tees and 
channels)ladders, grills, grating frames, 
window guards, iron doors open able or 
fixed stair case or parapet or any other 
type of railing, gates and tree guards etc., 
including cost of screws and welding rods 
or bolts and nut complete fixed in 
position.   

 
 
 
 
 
 
 
 
350qtl. 

 
 
 
 
 
 
 
 
P.qtl. 

 
 
 
 
 
 
 
 
Rs.1040.35 

2. 6.6. Earthwork in excavation in foundation 
trenches in all kinds of soil, not exceeding 
2 mtr. depth including dressing of bottom 
& side of trenches, stacking the excavated 
soil,  clear from edge of excavation 
subsequent filling around masonry in 
15cm. Layers with compaction including 
disposal of all surplus soil, as directed 
within a lead of 30 mtr. 

 
 
 
 
 
 
 
15cum. 

 
 
 
 
 
 
 
P.%cum. 

 
 
 
 
 
 
 
Rs.1108.10 

3. 10.41 Cement conc.1:2:4with stone aggregate 
20mm nominal size in foundation and 
plinth. 

 
 
15cum. 

 
 
P.cum. 

 
 
Rs.615.60 

4. 16.9. Applying priming coat with metal primer 
on newe steel or iron work including 
preparation of surface. 

 
 
1200sqm. 

 
 
P.sqm. 

 
 
Rs.2.95 

5. 16.17. Painting two coats excluding priming coat 
with ready mixed paint for metallic 
surfaces in all shades on new steel on iron 
work. 

 
 
 
1200sqm. 

 
 
 
P.sqm. 
 

 
 
 
Rs.6.05 

6. 18.15a) Supplying M.S. bolts of required sizes 
with nuts and washers complete. 
 

 
 
75kg. 

 
 
P.kg. 

 
 
Rs.14.00 

7. App.item Labour for fixing of grill at site complete 
in all respect. 

 
1000mtr. 

 
P.mtr. 

 
Rs.20.00 

 
 
 
 

    D.R.GUPTA. 
                 EXECUTIVE ENGINEER, 
                 HUDA DIVISON NO.II, 
                  FARIDABAD 
 
  
 
  
 
 
 
 
 
 



 
GENERAL NOTES / CONDITIONS FOR DNIT 

 
NOTES :- 
 
1. This contract schedule of rates is an extract of the relevant items from the Haryana 

PWD schedule of rates, 1988 and is to be read with another schedule attached here 
to namely as the “SCHEDULE OF CEILING PREMIUM” for the purpose of cross 
reference against each item the chapter no. & the item no. has been indicated.  

 
2. The above rates are for the complete item including cost of all materials, labour, tools 

and plants etc. unless otherwise specified.  
 
3. All clauses and notes given in the Haryana PWD schedule of rates, 1988 with upto 

date amendments shall be applicable on all the above items where ever necessary.  
 
4. The description rates, units etc. of the above items shall be corrected as per Haryana 

PWD schedule of rates, 1988 in case of any error or omission.  
 
5. Nothing shall be paid for unforeseen delay on account of Non-availability of any kind 

of material drawings or design.  
 
6. Nothing shall be paid for the damages done by rain, flood or any other act of God.  
 
 
7. The whole work shall be carried out strictly in accordance with the Haryana PWD 

specification, 1990 edition with upto date correction slips.  
 
 
8.         In this contract schedule of rates, only essential portion of items has been written but   
            it will deem to cover the entire items as fully described in Haryana PWD schedule of  
           rates subject to the foot notes and notes given in the Haryana PWD schedule of rates  
           1988. 
 
9.       The work shall be considered to be situated within the Municipal Limits for all  
          purposes.    
 
10.     No, Claim will be entertained from the contractor in case any mistake in description, 
         rates or units accrue in any of  the items taken in the schedule, while composing this   
         schedule or on account or typing or comparison or over sighting. If there is any mistake  
         the same shall be rectifiable at any stage as per Haryana PWD schedule of rates 1988  
         by the Engineer-in-charge along with the amendments of the same received from time  
         to time.  
11. Approximate quantities have been given in the contract schedule of rates and these 

can very at the time of execution of the work. The payment will be made according to 
the actual work done by the contractor and accepted by the department.     

 
12. The amount of work can be increased or decreased. The Contractor will have no 

claim on this account.  
 
13. The items given in the contract schedule of rates can be changed by the Engineer-in-

Charge and its execution will be binding over the contractor.  
 
14. No. Claim on account of fluctuation in prices due to any reason what so ever will be 

considered.  
 



15. Any items of work not provided in contract schedule of rates, if required to be 
executed will be paid as per Haryana PWD schedule of rates, 1988 together with the 
ceiling premium exhibited in the NIT for various chapters subject to premium or 
discount tendered by the contractor, where the item exist in Haryana PWD schedule 
of rates, 1988. In case Non Schedule  items, the same will be governed by clause-12 
of the tender document/approved DNIT/Tender form.  

 
16. Income tax and sale tax – as applicable will be deducted from the bills of the 

contractor s per Govt. instructions.  
 
17. The deptt. Reserve the option to take away any item of work or any part thereof at 

any time during the currency of contract and re-allot to another contractor with die 
notice to the contractor without liability of compensation. 

 
18. All the pages of the tender form must be signed by the tenderer before submitting the 

tender, failing which the tender shall be considered.  
 
19. The validity of the tender shall be considered as three months. The lower limit even if 

quoted by the contractor shall be considered.  
 
20. 5% security shall by deducted from the running bills and shall be refunded after three 

months from the date of final payment.  
 
21. Undersigned reserves the right to reject. Any or all tenders, without assigning any 

reasons.  
 
22. The successful tenderer shall have to sign on “AFFIDAVIT” to the effect that he has 

no relation or connection with the firm/contractor blacklisted by the Haryana Govt. 
/Govt. of India from time to time. The form of affidavit is annexed at page No…28 of 
NIT.  

 
 
 

Executive Engineer  
HUDA Division No.2,  
Faridabad. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Applicable w.e.f. 1/3/2009 

 
HARYANA GOVERNMENT  

 
Public Works Department  

(Building and road Branch, Ambala Circle) 
Notification  

The 23 rd January 2009 
 
No. SE/PWD, B&R / Ambala / CZC/1 – Minutes of meeting of the Central Zonal Committee on Haryana Public 

Works Department, Schedule of rates, 1988 Second Edition held on 14/2/2009 at Ambala Cantt and approved by the 
Direction Committee of Chief Engineer received vide Engineer-in-Chief, Haryana PWD (B&R) , Chandigarh No. 35-WI-
07/452/WI dated 22/1/2009. 
 
The Direction Committee of Chief Engineer discussed the recommendations of the Central Zonal Committee and approved 
the fixation of the following premium on various chapters of Haryana PWD Schedule of Rates 1988, 2nd Edition. These 
premium will be applicable from 1st February , 2009. 
 
Chapter  
No.  

Description  Premia fixed 

Through Rate  Labour Rate  

1 2 3 

 
1. 

 
Daily Wages :  

  
The rate to be paid as per minimum wages Act 
only in Case of items not covered in minimum 
wages Act, respective D.C.‘s rates to be 
applicable.  
 

2. Monthly Wages  
 

 No Rates Fixed  

3. Materials  
 

 NIL 

4. Loading and Unloading  
 

 

 (a) Item No. 4.1 to 4.2, 4.5, 4.9, 4.10,  (b), 4.13 
4.20 to 4.24, and 4.25, (a) 
 

350% above  

 (b) All – other items except Item No. 4.1, 4.2, 4.5, 4.9 
4.10, (b) 4.13, 4.20 to 4.24, and 4.25 (a) 
 

350% above 

5. Carriage :  

 (a) Item No. 5.2 (By mechanical transport) i) Upto 25 Kms.  300% above  

   ii) Above 25 Kms. 285% above  
 

 (b) Al items other than item 5.2 
 

150% above  

6. Earth Work :  

 (a) Item No. 6.1 to 6.6 except Item No. 6.2 (g) (iv) 
6.2 (g) (v) and 6.4 
 

350% above  

 (b) Item No. 6.2 (g) (iv) and 6.2 (g) (v) (compaction) 
 

110% above  

 (c) Item No. 6.4 (Earth Compensation) 
 

700% above  

 (d) Item No. 6.7, 6.10 to 6.14 and 6.16 to 6.27 
 

300% above  

 (e) Item No. 6.8 & 6.9 
 

300% above  

 (f) Item No. 6.15 (a) and (b) (Anti Termite) 
 

200% above  200% above  

7. Rock Cutting  350% above  
 

8. Demolition  450% above  
 

9. Centering and Shuttering  225% above  275% above  

 

 



 

Chapter  
No.  

Description  Premia fixed 

Through Rate  Labour Rate  

1 2 3 

 
10. 

 
Concrete  
 

  

 (a) All items except item No. 10.67 to 10.69,  
10.74 to 10.76 
 

340% above  370% above 

 (b) Item No. 10.67 to 10.69, 10.74 to 10.76 
 

340% above  370% above  

11. Brick work  
 

 400% above  400% above  

12. Stone Masonry  
 

 200% above  250% above  

13. Hoisting and Roofing : 
 

   

 (a) All items except item No. 13.11,  
13.13, 13.14, 13.18 and 13.43 to 13.49 
 

 
200% above  

 
250% above  

 (b) Item No. 13.11, 13.13, and 13.14 (Terracing) 
 

400% above  400% above  

 (c) Item No. 13.43 to 13.49 (C.I. items)  
 

350% above  350% above  

 (d) Item No. 13.18 (G.I. Sheet roofing) 
 

240% above  300% above  

14. Flooring and Dados  
 

  

 (a) All items except item No. 14.19 to 14.24 
And 14.48 to 14.70 
 

 
340% above  

 
500% above  

 (b) Item No. 14.19 to 14.24 (Brick Flooring) 
 

400% above  370% above  

 (c) i) item No. 14.48 (a-i) & (b-i) (Glazed Tiles) 
ii) Item No. 14.48 (a-ii) & (b-ii) (Glazed Tiles) 
 

95% above  
95% above  
 

230% above  
120% above  

 (d) Item No. 14.49 to 14.52 (Marble Stones) 
 

90% above  90% above 

 (e) Item No. 14.53 
 

-- 60% above  

 (f) Item No. 14.54 to 14.61 (Stones other than Kotah)  
 

125% above  125% above  

 (g) Item No. 14.62 to 14.66 (Kotah Stones items) 
 

200% above  150% above  

 (h) Item No. 14.67 to 14.70 (Wooden Flooring) 
 

200% above  200% above 

15. Plastering and Pointing  
 

340% above  340% above  

16. Painting, Varnishing, White Washing / Distemper ing  
 

125% above  140% above  

17. Wood Work  
 

  

 (a) Item No. 17.1 to 17.89  
 

250% above  250% above  

 (b) Item No. 17.90 to 17.92 & 17.94 (Factory manufactured 
doors) 
 

250% above  250% above  

 (c) Item No. 17.93 (Flush door shutter) 
 

150% above  160% above  

18. Steel and Iron Work : 
 

  

 (a) Item No. 18.22 
 

350% above  450% above  

 (b) Other items of steel work  
(except Item No. 18.22) 

325% above  350% above.  

 

Chapter  
No.  

Description  Premia fixed 

Through Rate  Labour Rate  



1 2 3 

 
19. 

 
Lining : 
 

  

 (a) All items except Item No. 19.29 To 19.32 
 

340% above  340% above  

 (b) Item No. 19.29 to 19.32 
 

410% above  410% above  

20. Outlets  
 

 410% above  410% above  

21. Pile Foundations  
 

 325% above  --- 

22. Well Sinking                        325% above 
 

23. River and Canal Protection Work :   

 (a) Item No. 23.39 only (Dumping Stone) 
 

----- 400% above  

 (b) Labour rate of items (except Item No. 23.38 & 23.39) 
 

----- 300% above  

 (c) Through rate of an items except item No. 23.1 
to 23.8, 23.10 to 23.37 & 23.39 to 23.47.  
 

325% above (for 
estimate purpose 
only) 

----- 

 (d) Item No. 23.38 (Wire crates) 
 

325% above  325% above  

24. Road Work  
 

  

 (a) Labour rate of all item  ----- 310% above  
 

 (b) Through rate of Item No. 24.34 – 24.35 & 24.38 
Expansion joints & road cut  
 

325% above  ----- 

 (c) Item No. 24.36 (Barbed wire fencing) 
 

300% above   

25. Maintenance of Furniture  
 

175% above  215% above  

26. Miscellaneous  
 

130% above 

27. Quantities of Materials  
 

No rates involved 

28. Water Supply for Plains :    

 (a) All other items except item No. 28.1 to 28.6,  
(a to e & f to i) 28.18 to 28.19 & 28.50 

250% above 

 (b) Item No. 28.1 to 28.6, (a to e)28.18 to 28.19 300% above 

 (c) Item No. 28.1 to 28.6 (f to i) 300% above 

 (d) Item No. 28.50 (a) only  800% above 

 (e) Item No. 28.50 (b to e) 300% above 

 
29. 

 
Sewerage and Drainage : 
 

 

 (a)  All item No. 29.1, 29.2 & 29.25 to 29.51 100% above 

 (b) Item No. 29.52 to 29.56 280% above  280% above  

 (c) All other except item No. 29.1, 29.2 & 29.25 to 29.56 375% above  375% above  

 
30. 

 
Sanitary installations  
 

  

 (a) All other items except item No. 30.53, 30.59, 
30.84 to 30.94 and 30.114 (b) and (d) 

250% above  250% above  

 (b) Item No. 30.84 to 30.86, 30.88 to 30.91,  
30.114 (b) and (d) 

300% above  275% above  

 (c) Item No. 30.87, 30.92 to 30.94 225% above  225% above  

 (d) Item No. 30.53 to 30.59 
(for estimate purpose) 

Rs. 1500/- each  250% above.  

 

Chapter  
No.  

Description  Premia fixed 

Through Rate  Labour Rate  

1 2 3 

31. Electric Installations :   



 (a) Item No. 31.1 to 31.7, 31.19, 31.20, 31.35 130% above  ----- 

 (b) Item No. 31.8 to 31.11 130% above  ----- 

 (c) Item No. 31.12 (a) main switches Category (a) type  150% above  ----- 

 (d) Item No. 31.12 (a) and (b) main switches  
And BDBS (category B and C only) 

150% above  ----- 

 (e) Item No. 31.25 to 31.29 140% above  ----- 

 (f) Item No. 31.32 175% above  ----- 

 (g) Item No. 31.13, 31.14 and 31.33 175% above  ----- 

 (h) Item No. 31.21 175% above  ----- 

 (i) Item No. 31.24 180% above  -- 

 (j) Item No. 31.22 All Items except 31.22 
(iv, vi, x, xiii, xiv, xvii & xx) 

180% above  -- 

 (k) Item No. 31.22 (iv, vi, x, xiii, xiv, xvii, xx) Copper Work 300% above -- 

 (l) item No. 31.23 all item except Item No. 31.23 (iv, vi to ix) 200% above  -- 

 (m) Item No. 31.23 (iv, vi to ix) Copper work  270% above -- 

 (n) Item No. 31.30 (Street Light) 270% above -- 

 (o) Item No. 31.31 (Copper Bus Bar Chamber) 220% above -- 

 (p) Item No. 31.18 All item except 31.18 (xxxi) 200% above -- 

 (q) Item No. 31.18 (xxxi) (Flush Door Shutter) 150% above 160% above  

 (r) Item No. 31.34 All items except 31.34 (I to vi) 130% above -- 

 (s) Item No. 31.34 (i to vi) Rewinding Items  200% above  -- 

 (t) Item No. 31.12 ( c and d)  31.15 to 31.16 60% above  -- 

 (u) Item No. 31.17 30% above  -- 

 (v) Item No. 31.36 to 31.49 (i.e. newly added items) 10% above  -- 

 (w) Labour Rate item No. 31.1 to 31.7, 31.21 (i) to xxvi) 
and 31.36 to 31.39 (i.e. newly added items of                    
copper wiring) 
 

 
 
-- 

 
 
150% above  

32. Working charges of Machinery  Not fixed 

33. Horticulture  150% above  150% above  

34. Bearing of Bridges :  ----- ----- 

 (a) All items except item No. 34.7, 34.10 and 34.11 -----     Note Fixed  ----- 

 (b) Item No. 34.7 (Neoprene Bearings) 170% above  ----- 

 (c) Item No. 34.10 and 34.11 (Expansion Joints) 
 

170% above  ----- 

 

 A.  CEMENT  

  OPC – 43 Grade Cement  : Rs. 175.00 per bag of 50 kgs. Cement including the cost of 
empty Cement bag plus 3% Storage charges.  
Note :-   

    1. The revised premia are based on the above mentioned 
issue rates of cement.  
 

    2. In case the department supplies the cement, recovery will 
be made on above rate irrespective of the type of cement 
i.e. OPC or PPC.  
 

    3. In case contractor is allowed to use PPC cement and 
arranged by himself, deduction @ Rs. 15.00 per bags of 
50 Kgs. Cement will be made.  

 B.  STEEL  

  Fe – 500, TMT Steel Bars  : Rs. 35,300/- Per MT plus 3% storage charges.  
 
Note :-  

    1. The revised premia are base don Fe-500 TMT steel bars 
of the company’s TISCO, SAIL, RINL or IISCO.  
 

    2. In case department supplies the steel, recovery will be 
made on above rates.  



 

    3. In case steel is to be arranged by the agency and he is 
allowed to use Fe-500 TMT steel bars companies other 
than above but ISI marked , the deduction @ Rs. 5000/- 
Per MT will be made.  

 

 

Executive Engineer  
HUDA Division No.2 
Faridabad.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

SUB:- Providing and fixing of M.S. grill on dividing road of sector-48 & 49, 
Faridabad and all other works contingent thereto:- 

         A/c Rs.16,40Lacs. 
E.Money 

Rs.32,800/- 
T.Limit:2months. 

    ABSTRACT OF COST. 
 
 

Sr.No. HSR. Basic Cost. C.P. C.P.Amt. Total Amt. 
1. 18.12 Rs.364122/- 325% Rs.1183397/- Rs.1547519/- 

 
2. 6.6. Rs.166/- 350% Rs.581/- Rs.747/- 

 
3. 10.41. Rs.9234/- 340% Rs.31396/- Rs.40630/- 

 
4. 16.9. Rs.3540/- 125% Rs.4425/- Rs.7965/- 

 
5. 16.17. Rs.7260/- 125% Rs.9075/- Rs.16335/- 

 
6. 18.15a) Rs.1050/- 325% Rs.3413/- Rs.4463/- 

 
7. App.item. Rs.20000/- Zero% Nil. Rs.20000/- 
  Rs.405372/-  Rs.1232287/- Rs.16,37,659/- 

 
 
 

Say Rs.16,40,000/- 
 
 
 
 

D.R.GUPTA. 
                 EXECUTIVE ENGINEER, 
                 HUDA DIVISON NO.II, 
                  FARIDABAD 

 
 


